KRYSTAL
BROOK
COTERIE

SCOPE OF WORK

A website built around how Yuba Elite runs

PREPARED FOR

Kellie Tongson, Yuba Elite Volleyball Club

PREPARED BY

Krystal Rankin, Krystal Brook Coterie

DATE

October 2026

THE OFFER

Full custom build and care plan through the 2026–27 season, in trade for the remaining $2,500 of Baylee's club fees

01 The shift

Yuba Elite has grown into ten programs, a home gym and a year-round calendar. The current site was a sensible place to start, and the club has outgrown it. Tryout dates live inside one image, fees aren't published, nine programs sit behind a "More" menu, registration is split across two systems, and forms the club has added don't show up for parents.

This engagement replaces it with a fully custom site that answers parents' questions up front, puts every program and form within reach, and gives the club one registration path.

02 The arrangement

ITEM	INCLUDES	STANDARD RATE
Custom build	Everything in section 03	$4,500
Care plan	Everything in section 05	$350 per month
First year at standard rates	Build plus 12 months of care	$8,700

THE TRADE

Krystal pays Baylee's $1,000 commitment deposit, like every club family. In place of the remaining $2,500 of Baylee's 2026–27 club fees, Krystal Brook Coterie delivers the full build in section 03 and the care plan in section 05 through the end of the 2026–27 club season. No other money changes hands between Krystal and the club for this work.

After the season, if the club would like Krystal to keep maintaining and updating the site, we'll agree on terms that fit the club at that time. There is no obligation either way.

03 What the build includes

DISCOVERY AND CONTENT

- Kickoff call to confirm programs, schedules, fees, registration and store needs
- Site map and page list approved by the club before design starts
- Page copy drafted by Krystal from club information; the club reviews and approves every page

DESIGN

- Custom design built on the club's colors and tagline: dark, high-contrast and mobile-first
- Desktop and phone layouts for every page type
- Two rounds of revisions on the homepage design and one round on interior page templates

PAGES

- Homepage with tryout ribbon, Where / When / Who / Cost, program finder and program grid
- Tryouts page with the full schedule as tables, placement information and registration
- A page for each of the ten programs (Club Volleyball, Volleyball Academy, Technique Tuesdays, Recreation Volleyball, Private Lessons, Summer Camps, Itsy Bitsy Spikers, Early Athletic Movement, Personal Training, Health & Nutrition), each with who it's for, schedule, cost and a register button
- About, Coaches, FAQ, and Contact with map, phone and email
- Privacy policy page using text the club provides or approves

FORMS

- Review of the forms on the current site and why parents can't see them
- Every club form rebuilt or relinked so parents can find and complete it
- Each form tested from a phone and a computer, signed out, before launch

REGISTRATION WITH PLAYMETRICS

- Register buttons on every program page, linked to the correct PlayMetrics registration
- PlayMetrics registration embedded on the site where PlayMetrics supports it; otherwise linked directly
- An "After you register" section explaining what runs through the PlayMetrics app
- Upperhand links removed or redirected once the club confirms which system stays

CLUB STORE

- Online store for club gear built into the site, on a store platform in the club's name
- Setup of up to 25 products from the club's product list, sizes, prices and photos
- Checkout and order notifications tested before launch

SEARCH AND LOCAL VISIBILITY

- Page titles and descriptions with the club name, sport and city on every page

- Event markup for tryouts, clinics and camps, so dates can appear in Google's event results
- Business details markup, a sitemap, and the Google Business Profile matched to the site
- Old GoDaddy pages redirected; the 2018 SportsEngine site retired or redirected using the club's login

SPEED AND ACCESSIBILITY

- Real-text headlines, described images and readable contrast throughout
- Page load time measured on the current site before the build and on the new site at launch

LAUNCH

- Domain connected with secure HTTPS
- Privacy-friendly visitor analytics
- A 30-minute walkthrough and a short how-to guide for simple updates

04 Timeline: six weeks from content

The six weeks start when the club has provided the items in section 07. The homepage and tryouts proof of concept is already built.

WHEN	WHAT HAPPENS
Week 1	Kickoff, site map, content collection and the forms review
Week 2	Design of the homepage and page templates; club review
Weeks 3–4	Build of all pages, program pages, forms, PlayMetrics registration and the store
Week 5	Content entry, search setup, and testing on phones and computers
Week 6	Club review, final fixes, launch and walkthrough

Club feedback within three business days at each review point keeps the timeline on track.

05 Care plan through the 2026–27 season

- Performance and security updates

- Seasonal updates and changes: tryout and clinic dates, program schedules, fees, camps and coach changes
- A monthly check that every form, link and register button works
- Backups and uptime monitoring
- Update requests completed within three business days; site-down issues handled the same day
- Up to three hours of updates per month; new features or new sections are quoted separately

The care plan runs from launch through the end of the 2026–27 club season, on a date we confirm together at kickoff.

06 Not included

- Photography or video. The club provides photos; Krystal selects and edits them for the site
- Paid advertising and social media management
- Setup inside the PlayMetrics admin itself
- Legal review of policies or waivers
- Third-party costs, listed in section 08

07 What the club provides

- The fee sheet: tryout fee, season dues by program, and what each includes
- Coach names, bios and photos
- 20–30 action photos from games or practice
- A decision on which registration system stays: PlayMetrics or Upperhand
- Club store product list, sizes, prices and photos
- Access to the domain registrar, the current website, the PlayMetrics admin and the Google Business Profile
- One point of contact, and feedback within three business days

08 Third-party costs

The club keeps these accounts in its own name and pays providers directly. Krystal sets them up and recommends options, with no markups.

- Domain renewal
- Website hosting, if the chosen plan carries a fee
- Store platform and payment processing fees
- PlayMetrics subscription

09 Ownership

- The club owns its domain, content, photos, store and the finished site
- At the end of the season, the club receives everything needed to keep the site running, with or without Krystal
- Krystal Brook Coterie may show the site in its portfolio

10 If plans change

If the club decides to end the arrangement before launch, any of Baylee's remaining fees not yet covered by delivered work return to normal payment. If Krystal is unable to finish, the club keeps all work completed to that point, and Baylee's fees return to normal payment from that date.

11 Agreement

Signing below confirms the scope, timeline and trade described in this document.

SIGNATURE

Kellie Tongson
Yuba Elite Volleyball Club

DATE

SIGNATURE

Krystal Rankin
Krystal Brook Coterie

DATE

KRYSTAL BROOK COTERIE

krystalbrookcoterie.com