krystal brook
coterie

SCOPE OF WORK

A website built around the way Lisa works.

PREPARED FOR

Lisa, Badabling Artistry · Los Angeles

PREPARED BY

Krystal Rankin, Krystal Brook Coterie

DATE

October 2026

THE OFFER

Founding-client build at $2,500 (Option A) or $3,500 with booking and payments (Option B), in exchange for the case-study terms in section 02

01 The shift

Badabling Artistry runs on Instagram and word of mouth: there is no website, no menu a client can read before she asks, and every booking starts as a message. With a new editorial photo and a real price list, the brand is ready for a home of its own.

This engagement builds that home: a landing page around the photo, the menu with real prices, the work, an about page, a terms page with consult and intake forms, and the printed menu, business card and brand system that keep everything matching.

02 The arrangement

ITEM	INCLUDES	STANDARD RATE
Custom build	Everything in section 03	$4,500
Care plan	Everything in section 05, optional	from $175 per month

THE FOUNDING-CLIENT RATE

OPTION	INCLUDES	RATE
A · The site	Everything in section 03 except “Booking and payments”	$2,500
B · Plus booking and payments	Everything in section 03	$3,500

Half is due to book the slot and start date; half at launch approval, before go-live and handover. The rate is an exchange, not a discount: in return, Lisa grants case-study rights (screenshots, results and a description of the finished site), provides a written testimonial and a short video one within two weeks of launch, keeps analytics access open for ninety days after launch, posts a tagged launch post and a link in bio, refers Los Angeles enquiries to Krystal Brook Coterie, and keeps a discreet “Site by Krystal Brook Coterie” credit in the footer for twelve months.

03 What the build includes

DISCOVERY AND CONTENT

— Kickoff call to confirm services, prices, policies, photos and how bookings should work

— Site map and page list approved by Lisa before design starts

— Page copy drafted by Krystal from Lisa's menu and Instagram; Lisa reviews and approves every page

DESIGN

— The locked Badabling brand system: cherry, cream, black and pink, PP Neue Montreal and PP Editorial New, with the rules for using them

— Desktop and phone layouts for every page

— Two consolidated rounds of revisions: one at design, one at build

PAGES

— Landing page: the hero around Lisa's photo, the service strip, the statement, the menu with real prices, Meet Lisa, the work, and book a consult

— Services page with more of Lisa's results, sorted by treatment, and the full menu

— About page

— Terms and conditions page: policies Lisa provides, with the consult and intake forms

FORMS

— Consult request form and intake form, linked from every booking button

— Submissions delivered to Lisa by email; each form tested from a phone and a computer before launch

BOOKING AND PAYMENTS · OPTION B ONLY

— Online booking: clients choose an appointment time from Lisa's availability instead of sending a request

— Deposits and payments taken at booking through Stripe, paid out to Lisa's bank

— Confirmation email to Lisa and to the client

PRINT AND BRAND

— The printed menu, letter size, print-ready, plus the Instagram version

— The business card, front and back, print-ready, with Lisa's phone and email

— A one-sheet brand system Lisa can hand to anyone who makes something for Badabling

SEARCH AND LOCAL VISIBILITY

— Page titles and descriptions with the services and city on every page

— Business details markup, a sitemap, and Instagram linked both ways

SPEED AND ACCESSIBILITY

— Real-text headlines, described images and readable contrast throughout

— Page load measured at launch on a phone connection

LAUNCH

— Domain connected with secure HTTPS

— Privacy-friendly visitor analytics

— A 30-minute walkthrough and a short how-to guide for simple updates

04 Timeline: four weeks from content

The four weeks start when Lisa has provided the items in section 07. The landing page is already designed.

WHEN	WHAT HAPPENS
Week 1	Kickoff, corrections to the menu and captions, content collection
Week 2	Services, about and terms pages designed; Lisa's review
Week 3	Build of every page and form; booking and payments on Option B
Week 4	Testing on phones and computers, Lisa's review, final fixes, launch and walkthrough

Feedback within three business days at each review point keeps the timeline on track. Late content pauses the clock; it doesn't compress the quality.

05 Care plan, optional

A care plan is month to month and begins at launch. Without one, the site is still Lisa's and still works, but security updates become her job: the framework publishes patches, and someone comfortable with code should update and redeploy it at least quarterly.

PLAN	WHAT IT COVERS	MONTHLY
Essential	Framework and security updates redeployed monthly, uptime and error monitoring, a monthly test of the forms and booking, 30 minutes of content changes	$175
Growth	Essential, plus up to 3 hours of content and design changes a month, a monthly performance and analytics report, search health monitoring	$450
Partner	Growth, plus up to 8 hours of design and development a month and same-day priority	$950

06 Not included

— Photography or video. Lisa provides photos; Krystal selects, crops and edits them for the site

— Consent, licensing, treatment-claim or medical-director wording. Lisa provides it; Krystal builds it in

— Paid advertising and social media management

— Print production. Menu and card files are delivered print-ready; printing is Lisa's, with a printer Krystal can recommend

— Third-party costs, listed in section 08

07 What Lisa provides

— Her okay on every price and item name on the menu, and the permanent makeup prices

— The original photo file from her photographer, and the photographer's okay for web use

— A written okay from each client whose results appear on the site

— Any consent, licensing or medical-director wording the injectables side requires

— Her deposit and cancellation policy, and her phone number and email for the site and the card

— Her domain, or her okay for Krystal to register one in her name

— One point of contact, and feedback within three business days

08 Third-party costs

Lisa keeps these accounts in her own name and pays the providers directly at their published prices. Krystal sets them up, with no markups.

ITEM	NOTES	PUBLISHED PRICE
Domain	Registered to Lisa; if it lapses the site goes dark	about $15 a year
Hosting	Vercel Pro, the plan for business sites	$20 a month
Typeface license	PP Neue Montreal and PP Editorial New for the Badabling domain; exact tier confirmed before invoicing	pass-through
Payments · Option B	Stripe's standard card rate; no monthly fee	2.9% + 30¢ per payment
Bookings database · Option B	Supabase Pro. The free plan pauses after a week of inactivity, which would take bookings offline; Pro never pauses and includes daily backups	$25 a month
Booking emails · Option B	Resend; the free tier covers a studio's confirmation volume	$0 to start

09 Ownership

— Lisa owns her domain, content, photos, the brand system and the finished site

— At launch Lisa receives everything needed to keep the site running, with or without Krystal

— Krystal Brook Coterie may show the site as its work, under the case-study terms in section 02

10 If plans change

If Lisa ends the engagement before launch, the deposit covers the work completed to that point, and everything finished is hers to keep. If Krystal is unable to finish, Lisa keeps all work completed and the balance is not due.

11 Agreement

Signing below confirms the scope, timeline, rate and case-study terms described in this document, and the option chosen.

OPTION CHOSEN ☐ A · The site, $2,500 ☐ B · Plus booking and payments, $3,500

SIGNATURE

Lisa
Badabling Artistry

DATE

SIGNATURE

Krystal Rankin
Krystal Brook Coterie

DATE

KRYSTAL BROOK COTERIE

krystalbrookcoterie.com